**Comparative Statement**

Tender Nu BBMP/2022-23/OW/WORK_INDENT51420
Tender Na Pot hole filling to Roads in Ward No.05 (Jakkur) Byatarayanapura Sub Division.(Additional).

| SNo | Item Name | Item Code | Unit | Estimate Quantity | Estimate Rate | Total Amou | Sambashiva ( ) Quoted Ra | Total Amount |
|---|---|---|---|---|---|---|---|---|
| 1 | Making up l | 1 | Sqm | 1282.55 | 29.68 | 38066.084 | 28.0 | 35911.40 |
| 2 | Providing, l | 2 | Cum | 192.38 | 2001.28 | 385006.24 | 1901.0 | 365714.38 |
| 3 | Filling Pot-h | 3 | Sqm | 1282.55 | 365.7 | 469028.53 | 347.0 | 445044.85 |
| | Total Summary Amount | | | | | 892100.87 | 846670.63 | 0.00 |
| | % against Estimated Rate | | | | | | -5.0925 | |
| | % against CSR | | | | | | | |
| | Total Bid Amount | | | | | | 846670.63 (L1) | |

Executive Engineer
Byatarayanapura Division
BBMP, Bangalore-92

| Process Name | Task Details | Assigned To | Created On | Started On | Completed On | Decision | Comments | Status |
|---|---|---|---|---|---|---|---|---|
| Financial Bid Evaluation" | Approve Financial Evaluation for Tender BBMP/2022-23/OW/WORK_INDENT5142 0 | bbmp_ce_yel-S P RANGANATH( I/C) CE YELAHANKA | 2022-05-18 14:24:29.0 | 2022-05-18 17:44:14.0 | 2022-05-18 17:54:23.0 | Approve | As proposed. | Completed |
| Financial Bid Evaluation" | Financial Evaluation for Tender BBMP/2022-23/OW/WORK_INDENT5142 0 | bbmp_ee2_yel -PRADEEP B N | 2022-05-09 12:51:39.0 | 2022-05-09 12:58:56.0 | 2022-05-18 14:24:29.0 | Approve | Three bidders are participated for this tender, out of which L1 bidder is not submitted the Difference Amount DD, hence tender is approved for L2 bidder for L1 rates. (note sheet is herewith attached for your kind approval), hence tender is forwarding for your kind approval. | Completed |
| Financial Bid Evaluation" | Start Commercial Bid Evaluation | bbmp_ee2_yel -H T MOHAN DAS | 2022-05-09 12:51:39.0 | 2022-05-09 12:51:39.0 | 2022-05-09 12:51:39.0 | Submit | | Completed |
| Bid Evaluation" | Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2022-23/OW/WORK_INDENT5142 0 | bbmp_ee2_yel -H T MOHAN DAS | 2022-05-09 12:51:29.0 | 2022-05-09 12:51:35.0 | 2022-05-09 12:51:38.0 | Completed | | Completed |
| Bid Evaluation" | Financial Bids Opening for BBMP/2022-23/OW/WORK_INDENT5142 0 | bbmp_ee2_yel -H T MOHAN DAS | 2022-05-09 12:48:16.0 | 2022-05-09 12:49:07.0 | 2022-05-09 12:51:29.0 | Completed | | Completed |
| Bid Evaluation" | Verify EMDs for tender BBMP/2022-23/OW/WORK_INDENT5142 0 | bbmp_ee2_yel -H T MOHAN DAS | 2022-05-02 16:53:41.0 | 2022-05-02 16:53:50.0 | 2022-05-09 12:48:16.0 | Completed | | Completed |
| Bid Evaluation" | Tender Opening for BBMP/2022-23/OW/WORK_INDENT5142 0 | bbmp_ee2_yel -H T MOHAN DAS | 2022-05-02 11:00:05.0 | 2022-05-02 16:53:39.0 | 2022-05-02 16:53:41.0 | Completed | | Completed |
| Bid Evaluation" | Start Bid Evaluation | bbmp_ee2_yel -H T MOHAN DAS | 2022-05-02 11:00:05.0 | 2022-05-02 11:00:05.0 | 2022-05-02 11:00:05.0 | Submit | | Completed |
| Tender Schedule / Notice Inviting Tender Approval" | Perform approval for Draft Tender Schedule with Number BBMP/2022-23/OW/WORK_INDENT5142 0 | bbmp_ee2_yel -H T MOHAN DAS | 2022-04-22 15:45:31.0 | 2022-04-22 15:48:48.0 | 2022-04-22 15:48:48.0 | Approved | | Completed |